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1 CONTRACT/PURCH ORDER/ 2 DELIVERY ORDER/CALLNO |3 DATE OFORDER/CALL|4 REQ/PURCH REQUESTNO
AGREEMENTNO (YYYYMMMDD)

N65540-15-D-0007 0014 2017 Jan 18 1300816160

6 ISSUED BY CODE | N64498 7 ADMINISTERED BY (if other than 6) CODE |S5111A

8 DELIVERY FOB

DESTINATION
| | oTHER

(See Schedule if other)

9 CONTRACTOR

CODE|1LT84

AMSEC LLC
NAME CHRISTINA N. WILSON
AND 5701 CLEVELAND ST

ADDRESS VIRGINIA BEACH VA 23462-1788

FACILITY l

10 DELIVER TO FOB POINT BY (Date)
(YYYYMMMDD)
SEE SCHEDULE

12 DISCOUNT TERMS

11 MARK IFBUSINESS IS
SMALL

SMALL
DISADVANTAGED

WOMEN-OWNED
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See ltem 15
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SEE SCHEDULE

CODE
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Section B - Supplies or Services and Prices

ITEM NO
0003

ITEM NO
0003AA

SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE

Engineering and Technical Services

CPFF

in support of the Navy Modernization Programs of Hull Material and Electronics
(HM&E) systems Option Period 2. Technical services are further described in
the Statement of Work.

FOB: Destination

ESTIMATED COST
FIXED FEE
TOTAL EST COST + FEE
SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE
1 Lot
Holding SLIN for CLIN 0003 Labor
CPFF

This priced SLIN is a holding SLIN for administrative purposes. This SLIN will
be reduced with every additional incrmental funinding modification. The
remaining ceiling is (b) (4)

FOB: Destination

ESTIMATED COST
FIXED FEE

TOTAL EST COST + FEE

N65540-15-D-0007
0014
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AMOUNT
(b) (2)

(b)

AMOUNT
(b) (4)




ITEM NO
0003AB

ITEM NO
0004

ITEM NO
0004AA

N65540-15-D-0007
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SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT
1 Lot (b) (4)
Funding for CLIN 0003
CPFF
10 U.S.C. 2410(a) authority is hereby invoked. Funding is available for
performance through the end of the task order period of performance or (1) year
after the date of award, whichever occurs soonest. Funding Doc.
#N0006016PO2ARWC.
FOB: Destination
PURCHASE REQUEST NUMBER: 1300616160
ESTIMATED COST
FIXED FEE
TOTAL EST COST + FEE
ACRN AA
CIN: 130061616000001
SUPPLIES/SERVICES  QUANTITY UNIT UNIT PRICE AMOUNT
(b) (2)
Support Costs
COST
includes material, travel, incidential subcontracting and other direct costs in
support of Items 0003 and 0004 in accordance with the Statement of Work.
FOB: Destination
ESTIMATED COST
SUPPLIES/SERVICES  QUANTITY UNIT UNIT PRICE AMOUNT
1 Lot (b) (4) (b) (4)
Holding SLIN for CLIN 0004
This priced SLIN is a holding SLIN for administrative purposes. This SLIN will
be reduced with every additional incremental funding modification. The remaining
ceiling is () (4)
FOB: Destination
FFP
(b) (4)

NET AMT




Labor Cost: (D) (4)
Fixed Fee: $

Total Labor
Support Co
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ITEMNO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT
0004AB 1 Lot (b) (4)
Funding for CLIN 0004
COST
10 U.S.C. 2410(a) authority is hereby invoked. Funding is available for
performance through the end of the task order period of performance or (1) year
after the date of award, whichever occurs soonest. Funding Doc.
#N0006016PO2ARWC.
FOB: Destination
PURCHASE REQUEST NUMBER: 1300616160
ESTIMATED COST
ACRN AA
CIN: 130061616000002
ITEMNO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMO
0005 (b) (2)
Technical Data
Not Seperately Priced
FOB: Destination
FFP
NET AMT
LEVEL OF EFFORT
LABOR CATEGORY AMSEC
ST/OT
Engineer (b) (2) |
Logistician ]
Quality Assurance Specialist ]
Technical Writer ]
Clerk/Typist ]
Engineering Tech ]
Planner Estimator |
Site Foreman |
QA Technician ]
Marine Equip Mechanic |
Marine Electrician ]
Shipfitter/Welder/Burner |
Main Trades Helper |
Pipefitter/Brazier
Total Hours 6,268/2,532
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Total CPFF: $1,091,681.00

This order has hereby been awarded in the amount of $1,091,681.00 and incremental funding in the amount of
(b) (4) . As a result the total amount of funding obligated and available for payment under this order is

(b) (4) . Itis estimated that the funding obligated and available for payment under this order is(h) (4)

It is estimated that the funding for this order will cover the cost of performance through 30 March 2017. In
accordance with clause 52.232-22 Limitation of Funds, the Government is not obligated to reimburse the
contractor for any costs in excess of (b) (4) unless additional funds are made available and obligated under
this order in a subsequent modification. The total unfunded balance remaining is(b) (4)

Note:

AMSEC’s proposed (p) (2) - (b) (2)
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Section C - Descriptions and Specifications

STATEMENT OF WORK

SHORT TITLE: SSBN/GN SSTG AND PLO MIST ELIMINATORS

1. PERIOD OF PERFORMANCE:
START DATE: Upon Award
SHIPBOARD/TECHNICAL PERFORMANCE: 19 January 2017 to 30 Mar 2018
COMPLETION DATE REPORTS/CDRLS: 30 March 2018

2. PLACE(S) OF PERFORMANCE:
a.  Contractors Facility, Tidewater, VA. Area
b. Trident Repair Facility, Kings Bay, GA
c.  Norfolk Naval Shipyard, Portsmouth, VA

3. DESCRIPTION OF TASK: NSWCPD is tasked with providing Alteration Installation Team Support for the
installation of Hull, Mechanical, and Electrical (HM&E) Type Commander (TYCOM) threshold modernization
alterations onboard SSBN/SSGNSs. In support of this effort, NSWCPD Code 214 will require contractor with
specific prior installation experience of Mist Eliminators on Nuclear Powered Vessels for the installation of Type
Zero (TZ) Alterations TZ-0943 and TZ-0952 onboard eight (8) SSBN/SSGN-) Class Submarines. No
SUBSAFE work will be performed on this Delivery Order. Any SUBSAFE requirements for the alterations listed
below will be contracted separately to a NAVSEA Note 5000 activity either through Support Services agreements
or separate NSWCPD contract.

3.1 Submarine SHIPALTSs and Alteration & Improvements expected to be accomplished include:

3.1.1  SHIPALT SSBN/SSGN TZ-0952, PLO Mist Eliminators (8 installs total)
3.L11 (h) (2) (SSBN () ) installation at NNSY, Portsmouth, VA (present —
3/12/18)
3.1.1.2 (h) (2) (SSGN () installation in Kings Bay, GA ((b) (2)
3.1.13 (h) (2) (SSGN(p) ) installation in Kings Bay, GA ((b) (2) )

3.1.1.4 5 SSBN installations in Kings Bay, GA (schedule is classified)
3.1.1.4.1 (b) (2)

3.1.14.2
3.1.143
3.1.144
3.1.14.5
3.1.2  SHIPALT SSBN/SSGN TZ-0943, SSTG Mist Eliminators (2 installs total)
3.1.2.1 (h) (2) (SSGN () ) installation in Kings Bay, GA ((b) (2)
3.1.2.2 1 SSBN installation in Kings Bay, GA ((p) (2) )
3.1.2.2.1(p) (2) (SSBN(h) )

3.2 The contractor shall provide to NSWCPD, where applicable, as-built drawings (Final Configuration
LARSs) once the tasking is complete for each alteration.

3.3 The following documents are applicable:

a. NAVSEA 0902-018-2010, General Overhaul Specifications for Deep Diving SSBN/SSN Submarines.

b. NAVSEA SL720-AA-MAN-030 Navy Modernization Process Management and Operations
Manual (NMP-MOM) (https://www nde navy mil/)

c. NAVSEA 9090-310(latest) SHIPALT by Alteration Installation Team (https://www nde.navy.mil/)
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NAVSSES Instruction 4720.2(latest) Process and Policy for Shipboard Industrial Work.
CINCLANTFLT/CINCPACFLTINST 4790.3, Joint Fleet Maintenance Manual
(http://www.submepp navy mil/jfmm/)

NAVSEA Standard Item 009-04, Quality Management System

(http://www.navsea navy mil/Portals/103/Documents/SSRAC/NSI/FY16/009-99 FY16.pdf)
NAVSEA S0400-AD-URM-010/TUM, Tagout User’s Manual.

NAVSEA S9074-AQ-GIB-010/248, Requirements for Welding and Brazing.

NAVSEA S9074-AR-GIB-010/278, Requirements for Fabrication, Welding, and Inspection.
NAVSEA T9074-AS-GIB-010/271, Requirements for Non-Destructive Testing.
MIL-STD-1622B, Cleaning of Shipboard Compressed Air Systems.

NAVSEAINST 4350.2D, Contract Work Onboard Nuclear Powered Ships

(http://www.navsea navy mil/Resources/Instructions.aspx)

NAVSEA S9074-AD-GIB-010/1688, Requirements for Fabrication, Welding, and Inspection of
Submarine Structure.

NAVSEA 0948-LP-045-7010, Volume I, Revision 3, Material Control Standard (Non-Nuclear)
NAVSEA Instruction 5100.3D; Mercury, Mercury Compounds, and Components Containing
Mercury or Mercury Compounds, Control of

NAVSEA S9510-AB-ATM-010 / U, Volume 1-Nuclear Powered Submarine Atmosphere Control
Manual

4. REQUIREMENTS:

4.1

4.2

43

4.4

4.5

In support of Submarine Alteration Installations, the contractor shall review all referenced and
government furnished information in order to gain a complete understanding of the scope of the
installations and hardware requirements.

4.1.1  Experience with modernization of submarine nuclear propulsion interface systems (non-
nuclear) in propulsion spaces given the “unique considerations for technical and quality
control, ship safety, radiological controls, occupational health and safety, and information
security.” See Ref (1).

4.1.2  Experience with the modernization of SSTG Lube Oil and Propulsion Lube Oil (non-reactor
plant systems and equipment) as well as propulsion reduction gear (non-reactor plant item) on
nuclear powered ships. Failure to follow procedures specifically approved for the change,
repair or maintenance of a nuclear plant could adversely affect reactor safety.

The contractor shall prepare detailed installation schedule (POA&M) based on the ship's availability

schedule/s. The contractor will update this POA&M as schedules change, workflow problems occur, or

other conditions warrant. The details of this POA&M will be coordinated with the NSWCPD technical

representative, and other activities as necessary to ensure that proper support is available and delays

are minimized.

4.2.1 “Contracted planners and engineers must possess the necessary training and skills to issue
process control procedures meeting Navy technical requirements” per paragraph 5.(c).5 of ref
(1). The contractor’s Planner and Estimator shall have prior experience in planning and
developing detailed work packages for systems within nuclear propulsion spaces.

The contractor shall order, stage, and store all contractor furnished material as required

Utilizing Government Furnished Information (GFI) and Government Furnished Material (GFM) lists,
the contractor shall develop a material list detailing material required to complete each installation.
GFI and GFM are identified in paragraphs 5.1 and 5.3 respectively. This material status report
detailing order status, long lead-time material list and estimated delivery dates will be updated weekly
until completion.

The contractor shall provide temporary storage for all Government Furnished Material (GFM)
required. The contractor shall also provide for the transportation of GFM to the ship as required. The
contractor shall maintain identity of all items of material associated with the ship using DD form



N65540-15-D-0007
0014
Page 8 of 14

1149’s. The contractor shall maintain and update a database detailing status of material. GFM is
identified in paragraph 5.3.

4.6 The contractor shall provide the necessary facilities, equipment, tools and trained trade personnel to

accomplish the installation of the identified Submarine alterations. In accomplishing this work, the
contractor shall:

4.6.1  Maintain a daily work schedule and coordinate all work with NSWCPD representatives.

4.6.2  Ensure work scheduled and accomplished meets requirements of POA&M discussed in
paragraph 4.2. All discrepancies will be coordinated/discussed with NSWCPD on-site
representative.

4.6.3  Obtain, stage and ship to work site all contractor furnished incidental material necessary for
each stage of the installation.

4.6.4  Ensure all trade personnel meet applicable NAVSEA technical skill requirements as well as
the qualification requirements of the contract. Data Item A005

4.6.5  Ensure compliance with all applicable Occupational Safety and Health Administration
(OSHA) and Navy safety regulations, including radiological control and ship’s safety
requirements.

4.6.6  Conform to shipboard routine with regard to cleanliness, personnel conduct, and ship's
security and integrity.

4.6.7  Provide all CDRL’s as identified in Section 9 Data Deliverables.

4.7 Submit the following reports upon completion of the installation and hardware:

4.7.1  Installation Completion Report and Certificate of Compliance within five (5) working days
after completion of each installation aboard ship. This report will include the following as
applicable: pre- and post-installation test results, updates and/or changes to hardware
requirements and recommendations.

5. GOVERNMENT FURNISHED INFORMATION/EQUIPMENT/MATERIAL:

5.1

52

53

GOVERNMENT FURNISHED INFORMATION (GFI): All applicable installation drawings and
documentation will either be available on ATIS or provided by NSWCPD for each applicable task. The
following NAVSEA drawings are applicable for this installation:

5.1.1 NAVSEA DWG (B) (2)
512  NAVSEA DWG
513  NAVSEA DWG
514  NAVSEA DWG
515  NAVSEA DWG
516  NAVSEA DWG
517  NAVSEA DWG

GOVERNMENT FURNISHED EQUIPMENT (GFE): All GFE required to support this task order will be
provided to the contractor at the start of the applicable task.

a. No GFE is required

GOVERNMENT FURNISHED MATERIAL (GFM): NSWCPD will provide a list of required all GFM.
The alteration drawing packages identify all material as either GFM or IAF. NSWCPD will identify all
required CFM to the contractor for procurement. GFM is identified as:

5.3.1 ELIMINATOR, MIST, FILTER MODULE (NSN 4330-01-563-6607), QTY 8, for the two SSTG
Mist Eliminator installations will be provided as GFM. Value =(p) (4) Each. (Mist Eliminators for
the PLO installations are CFM).
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CONTRACTOR FURNISHED EQUIPMENT/MATERIAL/TRANSPORTATION:

6.1 CONTRACTOR FURNISHED EQUIPMENT (CFE): All CFE required to support this task order is the
responsibility of the contractor to provide. This includes but not limited to all personnel safety equipment
and welding equipment.

6.2 CONTRACTOR FURNISHED MATERIAL (CFM): The contractor shall provide all required CFM
identified in installation drawings and documentation, as well as all consumable material as required to
complete the Alterations listed in paragraph 3 as well as appropriate tooling and qualified personnel.

6.3 CONTRACTOR FURNISHED TRANSPORTATION (CFT): None Required
TRAVEL: Travel is authorized for this task order and anticipated in the following locations:
7.1 Travel Destinations

a. Norfolk, VA to Kings Bay, GA (7 Trips)
b. Norfolk, VA to Philadelphia, PA (2 Trips)

SECURITY: The highest level of security required for this contract is CONFIDENTIAL. Although the
actual work being performed does not require a SECRET clearance, all personnel working onboard
submarines must meet the security requirements identified in ref (1) in order to access those submarines.

Materials required to support this effort are For Official Use Only (FOUO), Unclassified NNPI and
Personally Identifiable Information (PII) generated and/or provided under this contract shall be safeguarded
and marked as specified in DoD 5400.7-R Chapters 3 and 4. Please note that no work will be performed on
NNPI systems. Unclassified NNPI Security provisions are in accordance with DD 254 attached to the
resultant task order.

DATA DELIVERABLES:

9.1 Detailed Installation Milestone Schedule (POA&M) will be submitted within twenty (20) working days
after contract award. Updates will be submitted weekly to NSWCPD representative tracking progress.
Format shall track progress agreement/discrepancy with POA&M. Data Item A003

9.2 Installation Completion Report and Certificate of Compliance will be submitted within five (5) working
days after completion of each shipboard installation. Data Item A014

9.3 Monthly financial and technical progress reports will be provided on all tasks with funding and task
completion percentages. All identified disconnects between work completion and money spent will be
addressed. Data Item A001

9.4 Provide a material status report detailing order status, long lead-time material list and estimated delivery
dates. Data Item A011

9.5 The contractor shall provide electronic copies of all required and approved Liaison Action Reports
(LAR). Applicable LARs are required ten (10) days after completion of each installation. Data Item
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9.6 Provide a copy of the welding procedures required and certification of welders. Data Item A005

9.7 Provide documentation to ensure QA procedures are being followed during the installation. Data Item
A004

9.8 Provide documentation to certify that all material meets applicable specifications, standards, and
drawings, and a technical point of contact for this information. Data Item A015

9.9 The contractor shall submit an approved LEVEL I Material Control Handling Procedure before
commencement of any SHIPALT effort containing LEVEL I requirements. Data Item A006

10. SCHEDULE: The Submarine SHIPALTs will commence immediately upon Delivery Order award and will
be based on ships availability and schedule. The SSBN schedule for non-CNO availabilities is classified.

11. OVERTIME: Overtime is authorized for this task order to minimize the impact on ship’s force and maintain
availability of systems and equipment.

12. CONTRACTING OFFICER’S REPRESENTATIVE (COR)/SUBJECT MATTER EXPERT (SME):
12.1 The COR for this task order will be Mr. (jp) (6) NSWCPD Code () (6)

12.2 The SME for this task order will be Mr. (p) (6) NSWCPD Code (b) (6)
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Section E - Inspection and Acceptance

INSPECTION AND ACCEPTANCE TERMS

Supplies/services will be inspected/accepted at:

CLIN INSPECT AT INSPECT BY ACCEPT AT ACCEPT BY
0003 Destination Government Destination Government
0003AA Destination Government Destination Government
0003AB Destination Government Destination Government
0004 Destination Government Destination Government
0004AA Destination Government Destination Government
0004AB Destination Government Destination Government
0005 N/A N/A N/A Government



Section F - Deliveries or Performance

DELIVERY INFORMATION
CLIN DELIVERY DATE QUANTITY
0003  N/A N/A

0003AA POP 18-JAN-2017 TO N/A
30-MAR-2018

0003AB POP 18-JAN-2017 TO N/A
30-MAR-2018

0004 N/A N/A

0004AA POP 18-JAN-2017 TO N/A
30-MAR-2018

0004AB POP 18-JAN-2017 TO N/A
30-MAR-2018

0005 N/A N/A

SHIP TO ADDRESS

N/A

N65540-15-D-0007
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DODAAC

N/A

NAVAL SURFACE WARFARE CENTER  N64498

PHILA
(b) (6)

NSWC PHILADELPHIA DIVISION

NSLC DETACHMENT
1601 LANGLEY AVE, () (6)

PHILADELPHIA PA 19112-5051

(b) (6) o
FOB: Destination

N/A
FOB: Destination

N/A

N/A
FOB: Destination

N/A

NAVAL SURFACE WARFARE CENTER ~ N64498

PHILA
(b) (6)

NSWC PHILADELPHIA DIVISION

NSLC DETACHMENT
1601 LANGLEY AVE, (b) (6)

PHILADELPHIA PA 19112-5051

(b) (6) o
FOB: Destination

N/A

N/A



Section G - Contract Administration Data

ACCOUNTING AND APPROPRIATION DATA

AA:97X4930 NH1Q 310 77777 0 050120 2F 000000
COST CODE: A00003774189

AMOUNT:(b) (2)

CIN 130061616000001: (b) (2)

CIN 130061616000002:
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Section J - List of Documents, Exhibits and Other Attachments

CDRLS

The following CDRLs will be uploaded into EDA:

1)
2)
3)
4)
5)
6)
7)
8)
9)

A003 — Integrated Master Schedule (POA&M)

A014 — Completed Installation & Test Check Out Reports
A001 — Contract Delivery Order Status Report

A011 — Inventory Status Report

A008 — Red-lined Ship Installatoion Drawings

A0O05 - Personnel Qualifications/Certifications

A004 — QA Work Book

A0015 — Technical Reports

A006 — In-process Control Procedures

10) DD254 Security Classifcation
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